
Table 2
Capital District Transportation Committee

Estimated Costs of Non-Bicycle/Pedestrian Candidate Projects for Competetive Setasides
June 26, 2008

Sponsor Sponsor Total Total Cost
Cost ($M) Cost CDTC ($M)

Num Project Title All Phases Accepted? Estimate ($M) 2011-12 $ Notes

1 New Scotland ITS $0.625 Yes $0.704 to $3.7 $0.704 1,2
2 School Zone Driver Feedback $0.480 Yes $0.540 $0.540 9
4 Delaware Ave Roundabout $1.294 Yes NA $1.456 3
7 Meads Ln/Van Dyke Rd $0.760 Yes NA $0.703 4
8 Rt 9W Roundabout $1.108 Yes NA $1.247 3
11 126th St/Rt 4 (2nd Ave) Roundabout $1.041 Yes NA $1.171 3
12 ITS Signal Imp. - Pawling Ave $0.487 No $1.859 $1.830 5
14 US 4/Mannix Road Roundabout $1.200 Yes NA $1.350 3
15 South Street Safety Upgrade $0.692 Yes $0.810 to $1.091 $0.779 6,7
16 Erie Blvd Roundabout $1.980 Yes NA $2.228 3
20 Providence at Hillside Roundabout NA No $1.060 $1.060 8
21 River at Rosendale Rd Roundabout NA No $1.060 $1.060 8

Notes:

(1) The scope for this project was ambiguous and the sponsor was not available for clarification.  The scope is 
assumed to be replacement of controllers only, based on specific CDTC staff knowledge of the signals 
involved.

(2) CDTC has no basis for estimation of signal controller replacement.  Therefore, sponsor cost is accepted.  
The CDTC estimates are the sponsor estimate for the low-end and $3.8M if the scope were to be consistent 
with ITS projects on the TIP.

(3) Sponsor estimates for roundabouts were consistent and reasonable.  In the absence of better information, 
sponsor estimates were used after being inflated to be consistent with other candidates.

(4) The sponsor estimate seemed reasonable.  In the absence of better information, the sponsor estimate was 
used after being inflated to be consistent with other candidates.

(5) The scope for this project was ambiguous and the cost underrepresented in the application.  The scope 
includes new signals, poles and pedestrian accommodations.  The cost is based on the unit cost of ITS signal 
projects on the TIP.

(6) Sponsor cost was increased to include the same 20% for engineering and contingencies as the other 
candidates.

(7) The sponsor has removed the intersection improvements from the scope.  CDTC has no basis to estimate 
the cost for the slope stabilization portion of the project.  CDTC’s estimate for the other portions is negligibly 
higher than the sponsor.  This cost assumes a one-course overlay.  If rehabilitation of the road is needed, the 
cost could increase substantially ($0.300M by CDTC estimates).

(8) The scopes of these projects were changed to roundabouts, for which the sponsor had no cost estimate.  
The CDTC estimate is based on the most similar candidate (#11).

(9) In the absence of any other information, the sponsor cost was accepted.
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