
2010-2015 TIP Solicitation Fact Sheet 

#29, WHITE CREEK ROAD BRIDGE 
TOWN OF HOOSICK 

 
LOCATION: 150 ft to the North and South of the 
existing abutments 
DESCRIPTION: Replacement of existing bridge with 
new alignment, two travel lanes and shoulders, 
reconstruct pavement on approaches (75 feet), 
relocation of overhead utilities and culvert 
replacement  
CATEGORY: Bridge 
COST:  $1.29 M       LIFE: 50 Years 
SPONSOR: Town of Hoosick 
CURRENT CONDITION: BIN 2201620.  Federal 
Sufficiency Rating: 36.8; State Rating: 3.796; NBI 
Deck: 4 
FUNCTIONAL CLASS: Local Rural Road 
AADT: 530 
ON PRIORITY NETWORK(S): None 

*includes gasoline usage and ownership costs 

BENEFIT/COST RATIO   12.2
    TOTAL BENEFITS ($k/yr) $1,003
          SAFETY $0
          TRAVEL TIME $0 
          OPERATING/ENERGY* $0
          ENERGY/USER $0
          LIFE CYCLE VALUE $1,003  
          OTHER $0
 
     ANNUALIZED COST ($k/yr) $82

 
 
 
 
 

CONGESTION RELIEF: No measurable reductions in excess delay or VMT. 
AIR QUALITY BENEFIT: No measurable reductions in volatile organic compounds or NOx. 
ENVIRONMENTAL MITIGATION: Within 0.25 miles of a water feature, an aquifer,  in-use farmland, 
an ag district and Class 1 & 2 Soils 
REGIONAL SYSTEM LINKAGE: Would maintain a critical transportation link in a rural area.   
 

LAND USE COMPATIBILITY (PLANNED OR EXISTING): N/A 
CONTRIBUTION TO COMMUNITY OR ECONOMIC DEVELOPMENT: Would maintain a critical 
transportation link for Landview Farms and other rural businesses.   
ENVIRONMENTAL JUSTICE: N/A 
BUSINESS OR HOUSING DISLOCATIONS: None.  No ROW takings are expected.   
 

FACILITATES: TRANSIT USE – N/A 
BICYCLING – Not directly GOODS MOVEMENT – Y: farm goods 
WALKING – Not directly INTERMODAL TRANSFERS – N/A 

 

SPONSOR PRIORITY: High with letters of support. 
SCREENING ISSUES: None 
OTHER CONSIDERATIONS: Good bridge replacement candidate for HBRR as there is deterioration 
on critical bridge elements.  A temporary bridge/staged construction is not assumed but if needed 
either option would increase the project cost.   
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